NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 4/02/2015

Control 0918-46-269
Project C 918-46-269
Highway PW

County DENTON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQIECT: C 918-46-269 CONTRCL: 0918-46-269
COUNTY:  DENTON
LETTI NG 04/08/ 2015
REFERENCE NO 0326
PROPCSAL ADDENDUMS

_  PROPCSAL COVER
X BID INSERTS (SH. NO.: 2-2
X CGENERAL NOTES (SH. NO.: A THROUGH G

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

Bl D | NSERTS:

SHEET 1-2: ADDED | TEM'S) 5011-6002.

SHEET 1-2: DELETED | TEM'S) 5011-6001.

GENERAL NOTES:

SHEET E: NOTE FOR | TEM 320 REVI SED.

SHEET E: NOTE FOR | TEM 351 REVI SED.

SHEET G NOTE FOR | TEM 585 DELETED.

SHEET E -G | NFORVATI ON MAY HAVE SHI FTED DUE TO CHANGES ABOVE
PLAN SHEETS:

REPLACE SHEETS 4, 5B, 5C, 6, 7A, 29.




PROJECT C 918-46-269

COUNTY DENTON

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
161 |6008 EROSION CONTROL COMPOST (2") % 17,673.000 1
DOLLARS
and CENTS
341 |6040 D-GR HMA TY-D PG64-22 TON | 14,383.160 2
DOLLARS
and CENTS
351 |6006 FLEXIBLE PAVEMENT STRUCTURE % 3,713.370 3
REPAIR(10")
DOLLARS
and CENTS
354 6002 PLAN & TEXT ASPH CONC PAV(0" TO 2") % 13,090.000 4
DOLLARS
and CENTS
500 |6001 MOBILIZATION LS 1.000 5
DOLLARS
and CENTS
502 |6001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 6.000 6
DLING
DOLLARS
and CENTS
506 |6041 |002 |BIODEG EROSN CONT LOGS (INSTL) (12") LF 100.000 7
DOLLARS
and CENTS
506 |6043 |002 |BIODEG EROSN CONT LOGS (REMOVE) LF 100.000 8
DOLLARS
and CENTS
636 |6007 REPLACE EXISTING ALUMINUM SIGNS(TY | SF 118.000 9
A)
DOLLARS
and CENTS
666 |6042 REFL PAV MRK TY | (W)12"(SLD)(100MIL) LF 90.000 10
DOLLARS
and CENTS




PROJECT C 918-46-269

COUNTY DENTON

PROPOSAL SHEET
TxXDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 |6048 REFL PAV MRK TY | (W)24"(SLD)(100MIL) LF 60.000 11
DOLLARS
and CENTS
666 |6300 RE PM W/RET REQTY | (W)4"(BRK)(100MIL) LF 3,000.000 12
DOLLARS
and CENTS
666 |6303 RE PM W/RET REQTY | (W)4"(SLD)(100MIL) LF 92,603.650 13
DOLLARS
and CENTS
666 |6315 RE PM W/RET REQ TY | (Y)4"(SLD)(100MIL) LF 65,164.000 14
DOLLARS
and CENTS
668 |6111 PREPM TY C (ACC PRK)(BLU)(SYMBL ONLY)| EA 96.000 15
DOLLARS
and CENTS
668 |6119 PREFAB PAV MRK TY B (Y)(WORD) EA 2.000 16
DOLLARS
and CENTS
5011 |6002 REM AND RESET PRECAST CONC WHEEL EA 405.000 17
STOPS
DOLLARS
and CENTS




CSJ: 0918-46-269 Sheet 5
County: Denton

Highway: PW

SW3P RESPONSIBILITIES

TxDOT Area of Responsibility

Responsible for the area defined by the limits of the subject project, except for those areas
utilized and operated by the contractor. These areas include, though are not limited to, areas
used for field offices, equipment and/or material storage, and concrete or asphalt plants.

TxDOT Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and
operating the project within the requirements of the CGP for discharging storm water from the
subject project and to notify MS4 permit holders of the intent to discharge storm water.

File a Notice of Termination with TCEQ upon completion of the project when the exposed areas
have been stabilized with a vegetative cover of at least 70%.

Contractor Area of Responsibility

Responsible for all areas under their direct operational control which includes, though not limited
to, areas used for field offices, equipment and/or material storage, and concrete or asphalt
plants. These areas may be located on or off the subject project's R.O.W.

Contractor Operational Responsibility

Responsible for seeking coverage under the TPDES Construction General Permit (CGP) and
adhering to all requirements of the permit for discharging storm water from the areas under their
operational control. Perform regular inspections, prepare a written report of deficiencies, and
repair deficiencies within the time frame set forth by the permit. File a Notice of Termination
with TCEQ upon completion of the project when the exposed areas have been stabilized with a
vegetative cover of at least 70%.

Responsible under contractual obligations to TxDOT to install, clean, repair, replace or remove

sediment and erosion control devices as indicated on TxDOT's Inspection Reports, or as
required by daily construction practices, within the time frame set forth by the permit.

General Notes Sheet A



CSJ: 0918-46-269 Sheet 5

County: Denton

Highway: PW
SPECIFICATION DATA
Table 2: Basis of Estimate for Permanent Construction
ltem Description Thickness Rate Quantity
341 Hot Mix Asphalt (Ty D) 1.5" 110 | Lbs/SY/In | 14383.16
PG 64-22 Ton

Note: (1) Base material weight based on 1.50 Ton/CY {dry- compacted)
(2) Asphalt weight based on 110 Lbs/SY/In

Establishment of any material and/or equipment staging or storage areas other than those
shown on the plans must be approved by the engineer and the park superintendent prior to the
start of work and thereafter if a change of location becomes necessary.

There are trees, tree limbs and shrubs immediateiy adjacent and above the work area within the
park. The contractor shall avoid damage to trees, tree limbs and shrubs. In the event significant
damage to trees and/or shrubs occurs, the contractor shall mitigate the damage or replace the
trees and/or shrubs. If full replacement is required, it shall be with like size and types of trees or
shrubs as damaged. Final determination of the replacement and/or mitigation requirements will
be determined by the TxDOT Landscape Architect. All cost associated with replacement or
mitigation will be responsibility of contractor.

GENERAL

Access will be provided to all business and residences at all times. Where turning radii are
limited during phased construction at intersections, provide all weather surfaces such as RAP or
materials, labor, maintenance and removal for these temporary accesses and radii will not be
paid for directly but considered subsidiary to the various bid items.

The construction, operation and maintenance of the proposed project will be consistent with the
state implementation plan as prepared by the Texas Commission on Environmental Quality.

The disturbed area for this project, as shown on the plans is 0 acres. However, the Total
Disturbed Area (TDA) will establish the required authorization for storm water discharges. The
TDA of this project will be determined by the sum of the disturbed area in all project locations in
the contract, and all disturbed area on all Project-Specific Locations (PSL) located in the project
limits and/or within 1 mile of the project limits. The department will obtain an authorization to
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the
construction site as shown on the plans, according to the TDA of the project. The contractor will
obtain any required authorization from the TCEQ for the discharge of storm water from any PSL
for construction support activities on or off of the project row according to the TDA of the project.
When the TDA for the project exceeds 1 acre, provide a copy of the appropriate application of
permit (NOI, or Construction Site Notice} to the engineer, for any PSL located in the project
limits or within 1 mile of the project limits. Follow the directives and adhere to all requirements
set forth in the TCEQ, Texas Pollution Discharge Elimination System, Construction General
Permit (TPDES, CGP).

General Notes Sheet B



CSJ: 0918-46-269 Sheet 5
County: Denton
Highway: PW

This project required no coordination with environmental resources agencies. There is a high
probability that an environmentally sensitive area could be encountered on the contractor
designated Project-Specific Locations (PSL) for this project {haul roads, equipment staging
areas, borrow pits, disposal sites, field offices, storage areas, parking areas, etc.). Item 7.19.F,
“Project —specific locations”, will provide a listing of regulatory agencies that may need to be

- contacted regarding this project.

Leave all right of way areas undisturbed until actual construction is to be performed in said
areas.

For the project to be deemed complete, permanently stabilize all unpaved disturbed areas of the
project with a vegetative cover at a 70% of original coverage for the control of erosion.

Underground utilities owned by Texas Parks and Wildlife are present within and immediately
adjacent work zone. The contractor shall contact the park superintendent for utility line location
prior to the start of any excavation work within the park.

Campsite pullouts are equipped with utility service connection pedestals which are located
immediately alongside the pavement edge of the campsite. The contractor shall take care to
avoid damage to the pedestals and the utility lines providing service at the pedestals.

Park buildings are in close proximity to roadways and parking lots. The contractor shall take
care to avoid damage to building immediately adjacent to the work zone.

Repair or replace any structures and utilities that might have been damaged by negligence or a
failure to have utility locates performed.

Material On Hand (MOH) will not be used in calculating partial payments for Mobilization.

Provide the Engineer with a copy of all Disadvantage Business Enterprise (DBE) subcontractor
agreements prior to commencing work.

ltem 2:
Submit pre-letting questions, by email only, to the attention of Area Engineer or Assistant Area
Engineer.

Email: Nancy.Cline@txdot.gov
Jeffrey.Bush @txdot.qov

The answers will be submitted in the same format that they are received. A file containing these
questions and answers will be available for review at the area engineer's office located at 2624
W. PRAIRIE, DENTON, TX, 76201.

An electronic file containing answered pre-letting questions and other project related
design information will be placed in the following FTP site periodically: {please note that
the design information is for contractor information only).

FTP Usemame: dal-denton-ro
FTP password: aRRyTE9z

General Notes Sheet C



CSJ: 0918-46-269 Sheet 5
County: Denton

Highway: PW

Access: Read-Oniy

To Access do the following:

Go to ftp://itp.dot.state.tx.tx.us

Click Page>Open FTP site in Windows Explorer
Click File>Login As

Enter the information above and click “Log On”.

All files in the FTP site are subject to the License Agreement shown on the FTP site
screen:

item 8:
This Project will be a Four-Day Workweek in accordance with Article 8.3.1.6.

Working days will be charged Monday through Thursday, excluding national holidays,
regardless of weather conditions or material availability.

No work will be allowed anytime on Fridays, Saturdays or Sundays, unless written permission is
provided by both the park superintendent and the engineer. Also, no work will be allowed on the
following dates: May 22-26 (Memorial Day Holiday), July 3-6 (4th of July Holiday}, and
September 4-7 (Labor Day Holiday).

Contractor will not be able to work in May in the two RV campsite areas (Deer Ridge and Quail
Run). Only one of the two camping areas will be available for road work on Monday through
Thursday of each week between July 7, 2015 to August 13, 2015. TPWD will close one camping
area to visitors during Monday to Thursday during these few weeks, but contractor needs to
have the roads open and usable for Friday, Saturday and Sunday for visitors and users.
Contractor needs to coordinate about this work at least a week in advance with the park
Superintendent.

The contractor is required to coordinate with the Texas Parks and Wildlife Department and
adjust construction efforts with the daily operations of the park. As part of this coordination the
contractor will be required to:

a. Hold a weekly meeting with a TxDOT representative, the park superintendent, and the
contractor's superintendent to review and discuss the construction work and traffic control
procedures planned for the following two week period.

b. Schedule work so that no more than one camping area is under construction at a time.
Once construction is started in an area, work must be performed continuously until all work is
completed within the given area before construction in another subsequent area will be allowed
to begin. Any request to sequence work in an otherwise manner must be obtained by written
approval of the engineer and the park superintendent.

c¢. Provide written notification to both the engineer and the park superintendent at least two
weeks prior to opening up any new construction locations within the park.

General Notes Sheet D



CSJ: 0918-46-269 Sheet 5
County: Denton
Highway: PW

d. Not be authorized to work on weekends or major holidays without prior written approval of
both the engineer and the park superintendent.

e. All campsites must be open for the weekend and the additional holidays noted above.

Item 161:
Provide tickets representing quantity of compost delivered to site.

ltem 301:

Provide liquid antistripping agents unless otherwise directed. Add the minimum dosage
determined by the manufacturer or higher dosage determined by design requirement and try
subsequent trials at 0.25% increments.

Item 320:
The use of windrow pick-up equipment is allowed except on the first course of roadway material
placed over the subgrade.

Itemn 341:
Tack Coat is required.

Design for a target Laboratory-molded density of 97.0% when using the Texas Gyratory
Compactor (TGC) (Tex-204-F, Part I).

Use aggregate that meets the Surface Aggregate Classification (SAC) requirement of Class B.
Provide the engineer the opportunity to witness all mixture design tests. The engineer may
require a retest if not given the opportunity to witness.

Dilution of tack is not allowed.
Provide PG binder 64 — 22 in Ty D mixture.
ftem 351:

Work shall be scheduled so that base repair locations can be completed and open to traffic by
the end of the work day.

Existing asphalt to be removed will be sawed full depth along neat lines where portions are to be
left in place temporarily or permanently.

Base repair locations of work will be as directed by the Engineer in the field.

ltems 354:
Saw existing asphalt along neat lines where portions are to be left in place temporarily or
permanently. Sawing is not paid for directly, but is subsidiary to this item.

Recycled asphalt pavement from the project and salvaged base material are to be stockpiled in

the park for future use by the park. The stockpile location shall be coordinated with the Park
Superintendent prior to the start of work.

General Notes Sheet E



CSJ: 0918-46-269 Sheet 5
County: Denton
Highway: PW

Stockpile materials in uniform piles up to 8 feet in height unless otherwise instructed. Furnish
adequate equipment at the stockpile to keep and leave the materials in a neat and orderly
manner.

Properly dispose of unsalvageable material at your own expense.

Slope longitudinal faces greater than 1 %" to a minimum of 1:1 slope at the end of the work
period if traffic is able to traverse the joint. Slope transverse tapers to a minimum of 36:1 at the
end of the workday. Remove the taper prior to continuing the milling.

For open shoulder sections, plane the asphalt so the flow of water is not impeded at the
shoulder edge or across the surface. Added planing up to three feet in width outside the lines
and grades of the plans, necessary to provide proper drainage, will be subsidiary to the bid item.

Remove the loose material from the roadway before opening to traffic.

Patch pavement cut to excessive depth by equipment failure with an approved epoxy material.
Re-plane patched area to an acceptable approved ride quality. Payment for these corrections is
subsidiary to this item.

item 502:

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor's Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement.

When excavation is required next to a pavement lane carrying traffic and the widening is not
completed by the end of the work day, backfill against the edge of the pavement with at least
3:1 slope using an acceptable material support vehicular traffic. Carefully remove and dispose
of this material when work resumes. Backfilling pavement edges, and the materials required for
the work will be subsidiary of this item.

Do not commence work on the road before sunrise. Do not park any equipment/machinery in
the park unless authorized by the Engineer and Texas Parks and Wildlife.

Recycled Asphalt Pavement stockpile can be placed behind the maintenance yard. Equipment
storage/staging can occur along the maintenance yard road, adjacent to the yard, or in closed
work areas Monday-Thursday, except the holidays listed under the Item 8.

When moving unlicensed equipment on or across any pavement or public highways, protect the
pavement from all damage using an acceptable method.

Sequence of Construction
Reconstruct of Road #1, Maintenance road # 1A, Road # 1B, 1C, 2, 3 & 3A..
1. Erect barricades and signs along FM 455 and at park entrance.
2. Place SW3P erosion control devices.

General Notes Sheet F



CSJ: 0918-46-269 Sheet 5
County: Denton

Highway: PW

Perform base repair.

Place surface course.

Backfill pavement edges.
Pavement markings.

LU L)

Contractor shall note that park hours are from 6:00 AM to 10:00 PM. The gate to the park will be
closed from 10.00 PM to 6:00 AM and the contractor will not have access to the park.

Item 506:

Take all practicable precautions to prevent debris from being discharged into the Waters of
Texas or a designated wetland. Install Best Management Practices before demolition begins
and maintain them during the demolition. Remove any debris or construction material that
escapes containment devices and are discharged into the restricted areas, before the next rain
event or within 24 hours of the discharge.

If temporary construction stream crossings are allowed under a Nationwide Permit, submit in
writing for approval the type and location of each temporary stream crossing. Use temporary
bridges, timber mats, or other structurally sound and non-eroding material for temporary stream
crossings. A temporary culvert crossing will consist of storm sewer pipes and 4- to 8-inch
nominal size rock. Temporary stream crossings must not cause more than minimal changes to
the hydraulic flow characteristics of the stream, increase flooding, or cause more than minimal
degradation of water quality. Remove the temporary stream crossings in their entirety and
return the affected areas to their pre-existing elevation. All work and materials use for
temporary construction stream crossings will not be paid for directly but are subsidiary to
pertinent ltems.

Item 666:
The contractor will be responsible for reestablishing the existing pavement markings. Any work
to note the current locations prior to overlay operations will be subsidiary to this item.

Pavement markings shall be placed within 3 calendar days of the placement of the surface
course.

General Notes Sheet G
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